
3. AWAROI 
EFFECTIVE DATE 

08/17/2010 0010 

1. 

SOLlCrrATION/CONTRACT/ORDER FOR COMMERCIAL ITEM 
OFFEROR TO COMPlETE BLOCKS 12, 17, 23, 24, & 3D 

. ORDER NUMBER 

1. REQUISITION NUMBER 

REQ-2400-10-0180 
5. SOLICITATION NUMBER 

b. TELEPHONE NUMBER 

301-504-7028 
(No co//&ct calls) 

10. TtlIS ACQUISITION ISPS 
o UNRESTRICTED Of! D!l SET ASIDE: 100.00 %FOf!; 

CONSUMER PRODUCT SAFETY COMMISSION 
I.l/I SMALL BUSINESS UEMERGING SMAlLDIV OF PROCUREMENT SERVICES BUSINESS 

4330 EAST WEST HWY oHUBZONE SMALL oSOLE SOURCE
ROOM 517 NAICS:541511 

BUSINESS 

SIlE STANDARD:BETHESDA MD 20814 oSERVlCE-DISABLED VETERAN· iXJ8(A)
$21.0 OWNED SMALL BUSINESS 

13b.RATING 

TION UNLESS BLOCK IS 


11. 	 DELIVERY FOR FOB DESTIN .... 2. DISCOUNT TERMS 
o 13a TtlISCONTRACTISA 


MARKED 
 Net 30 RATED ORDER UNDER 
14. METHOOOF SOLICITATION DPAS (IS CFR 100)oSEE SCHEDULE OORFQ DIFB 0 RFP 

16. ADMINISTERED BY 	 CODe FMPS15. DELIVER TO CODE EXIT 

CONSUMER PRODUCT SAFETY COMMISSION 
OFFICE OF INFORMATION SERVICES 
CONSUMER PRODUCT SAFETY COMMISSION 

DIV OF PROCUREMENT SERVICES 
4330 EASTWEST HIGHWAY 4330 EAST WEST HWY 
ROOM 706 ROOM 517 
BETHESDA MD 20814 BETHESDA MD 20814 

CODE 

110. CONTRACTOR! CODE 188. PAYMENT WILL BE MADE BY CODE FMFS 
OFFEROf! 

VISUAL INFORMATION SYSTEM INC CONSUMER PRODUCT SAFETY COMMISSION 
ATTN VINH Q NGUYEN DIVISION OF FINANCIAL SERVICES 
8901 TRIPLE RIDGE RD 4330 EAST WEST HWY 
FAIRFAX STATION VA 22039-3004 ROOM 522 

BETHESDA MD 20814 

TELEPHONE NO. P03} 643-1628 
011b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER 1ilb. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 188 UNLESS BLOCK BELOW 

IS CHECKED OSEE ADDENDUM 

I 
20. 

SCHEDULE OF SUPPLIESISERVICES 
21. 

QUANTITY 
2.2. 

UNIT 
23. 

UNIT PRice 
24. 

AMOUNT 

Task Order 0010 to contract CPSC-D-06-0002 is 
hereby issued to provide all necessary personnel, 
materials and services required to obtain 
business processess and requirements, application 
and data architectures, database design and 
schedule, data elements and flow of legacy 
systems and their dependency and interact with 
the Consumer Product Safety Risk Management 
System (CPSRMS) team to create a mirgration 
strategy to retire legacy applications and 
~igrate functionalities into CPSRMS in accordance 

(Use Reverse and/or Attach AdditlonBi Sheets as Necessary) 

25. ACCOUNTING AND APPROPRIATION DATA 	 fS. TOTAL AWARD AMOUNT (For Govt. USfJ Only) 

0100AlODCC 2010 9994700000 EXIT IT 002400-312FO 	 $521,479.36 
0278. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212·1.52.212-4. FAR52.212-3 AND 52.212·5 ARE ATTACHED. ADDENDA OARED ARE NOT ATTACHED. 
o 27b. CONTRACTfPURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA ARE 0 ARE NOT ATTACHED. 

300. SIGNATURE OF Of'FERORICONTRACTOR 

3Gb. NAME AND TITLE OF SIGNER (Type Of print) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION IS NOT USABLE 

30<:. DATE SIGNED 

Kim 

CTING OFFICER) 

::::;28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN •______ 
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER 
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL 
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN. 

00 	 29. AWARD OF CONTRACT REF. OFFER 
OATED _______. YOUR OFFER ON SOLICITATION (BLOCK 5). 
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH 

HEREIN. IS ACCEPTED AS TO ITEMS: 

http:521,479.36
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19. 
IlEMNO. 

20. 
SCHEDULE OF SUPPLIES/SERVICES 

.with the attached terms and conditions for the 

performance period of one (1)year, beginning 07 

September 2010 through 06 September 2011. 

21. 
QUANTITY 

22. 
UNIT 

23. 
UNIT PRICE 

24. 
AMOUNT 

Performance Period effective: 

07 September 2010 through 30 September 2010 

0001 LEGACY SYSTEMS ANALYSIS 288 HR 120.86 34,807.68 

Performance Period effective: 

01 October 2010 through 06 September 2011 

0002 LEGACY SYSTEMS ANALYSIS 3872 HR 125.69 486,671.68 

The total amount of award: $521,479.36. The 

obligation for this award is shown in box 26. 

32a. QUANTITY IN COlUMN 21 HAS BEEN 

o RECEIVED o INSPECTED 
ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS o NOTED' , 

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE I 32c. DATE 32d. PRINTED NAME AND TITI.E OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 321. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32g. E·MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER 
CORRECT FOR 

o COMPLETE o PARTIAL o FINAL o PARTIAL o FINAL 

38. SIR ACCOUNT NUMBER 39. SIR VOUCHER NUMBER 40. PAID BY 

41a.1 CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print) 

41b. SIGNATURE AND TITI.E OF CERTIFYING OFFICER 41c. DATE 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (VYIMMlDD) 142d. TOTAL CONTAINERS 

STANDARD FORM I ..... (REV. 312005, BACK 
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CPSC-D-06-0002lCALL 0010 

Visual Information System 

Statement of Work 


LEGACY SYSTEMS ANALYSIS 

1. BACKGROUND: 
Consumer Product Safety Commission (CPSC) modernization effort is a long-term 
initiative, and the Consumer Product Safety Risk Management System (CPSRMS) is a 
major component of that investment. Multiple contractors are contributing various 
artifacts that continue to build an understanding of what the CPSRMS customer needs to 
meet outcomes found in Consumer Product Safety Improvement Act (CPSIA). The 
integrated CPSRMS team needs to be informed of the full functionalities of legacy 
systems, including application and database so that CPSRMS can work with and 
eventually replace legacy systems. 

The contractor shall act independently, and not as an agent of the Government, the 
Contractor shall furnish one Legacy Systems Analysis programmer that shall work full
time on-site at the U.S. Consumer Product Safety Commission on tasks involving 
CPSC's public web sites including www.cpsc.gov. There is no predetermined finite list 
of tasks to be completed by this individual, as the number and type of overall web-related 
assignments is not known a priori. Rather, the individuals shall work as members of 
CPSC's web team, and shall be tasked with certain assignments made in an ongoing 
fashion, with new ones being added as received. 

2. TASKS ANDDELIVERABLES: 
The purpose of this SOW is to obtain business processes and requirements, application 
and data architectures, database design and schedule, data elements and flow of legacy 
system and their dependency and interaction with CPSRMS. The Contractor shall 
perform operation analysis and work with CPSRMS team to create a migration strategy 
to retire legacy applications and migrate functionalities into CPSRMS. 

The analysis, creation, and modification of artifacts require expert knowledge and critical 
thinking. Suitability to enhance CPSC actions to address priority products and/or 
categories is highly valued. Consideration should be given to the ability to do the 
following: 

• Retire legacy applications 
• Accelerate hazard identification 
• Anticipate subsequent phase needs 
• Ease of integration with new modules 

Artifacts produced should be at a level of detail to allow the CPSRMS team to design and 
construct Phase II components and to migrate legacy applications and databases. 
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3. PLACE OF PERFORMANCE OF TASKS: 


The contract individuals will perform all work at the Government's site, located at 4330 
East West Highway in Bethesda, Maryland. Work shall be performed between the hours 
of 8:00 AM and 5:00 PM, weekends and Federal holidays excluded. 

4. PERIOD OF PERFORMANCE: 

The period of performance will be from the effective date of the delivery order through 
September 30, 2011. 

5. MATERIALS: 

The Contractor is only responsible for providing the qualified contract individuals. The 
Government will supply all other materials, such as a workstation (including computer 
hardware and software, and phone), network and internet access, documents describing 
web maintenance procedures, and any other items necessary to perform the work. 

6. REPORTING REQUIREMENTS: 

The contract individuals will keep a record of all work performed, by utilizing the Help 
Desk system where all assignments are recorded. Expected times of completion for work 
performed by the contract individuals will be given as each assignment is made, and will 
depend upon the nature of the assignment. Expected times of completion will be 
commensurate with those expected of CPSC employees, who are web team members, 
doing similar work. The Government will also be able to ascertain time of completion 
and quality of the work by examination of special area where completed work will be 
placed. The contract individuals will communicate on as needed basis with CPSC staff to 
discuss issues and problems that the contract individual identifies. 

7. INSPECTION AND ACCEPTANCE: 

The Government will inspect the work and notify the contract individual orally regarding 
problems and the correction needed. If satisfactory correction is not made, the Contractor 
will be notified in writing of the problems with the work. 

8. PROJECT OFFICER: 

Project Officer Designation: 

a. The following individual has been designated at the Government's Project Officer for 
this contract: 

Name: Ms. Li Wang 
Division: TSAD, Room 506-C 
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. Telephone: 301-504-6963 

b. The CPSC Project Officer is responsible for: 

(1) monitoring the Contractor's technical progress, including surveillance and assessment 
of performance, and notifying the Contracting Officer within one week when deliverables 
(including reports) are not received on schedule in accordance with the prescribed 
delivery schedule. 

(2) performing technical evaluation as required, assisting the Contractor in the resolution 
of technical problems encountered during performance; and 

(3) inspection and acceptance of all items required by the contract. 

c. The Project Officer is not authorized to and shall not: 

(1) make changes in scope of work, contract schedules, and/or specifications to meet 
changes and requirements, 

(2) direct or negotiate any change in the terms, conditions, or amounts cited in the 

contract; and 


(3) take any action that commits the Government or could lead to a claim against the 
Government. 

d. A clear distinction is made between Government and Contractor personnel. No 

employer-employee relationship will occur between government employees and 

contractor employees. Contractor employees must report directly to their company 

(employer) and shall not report to Government personneL 
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